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Refurbish Antenna Towers at IBB’s BBGCON3607S6453
CNMI Station 5/31/2007

PART I - THE SCHEDULE

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

The Contractor shall provide all necessary labor, equipment, tools, materials/supplies, services,
permits, supervision, and all other required items necessary to fix corrosion damage at Towers A,
B, C D and E at Saipan site and Towers 1,2, 3,4, 5, 6,7, 8,9, 10, 11, 12 and 13 at Tinian Site on
IBB's Tinian Transmitting Station at the Commonwealth of the Northern Mariana Islands
(CNMI) in accordance with Sections C and J of this Solicitation document and any resulting
contract at the firm-fixed-prices shown below.

B.1 BASE AWARD:

FIRM-FIXED
CLIN DESCRIPTION oTY UNIT PRICE
B.1.1  Replace corroded climbing ladders on Antenna Tower
No. A and B and re-install fall arrest protective systems
on the new climbing ladders. 1 Job $

B.1.2  Completely replace each existing platform (catwalk)
system that under the outrigger structures between
EL 157.5 ft and 170.5 ft on Antenna Tower C,D, and E. 1 Job §

B.1.3  Replace each existing grating including anchors on the
catwalks between EL 150.1 ft and EL 166.3 ft on Antenna
Tower A and B. 1 Job §

B.1.4  Antenna Tower No. 1 — 13
Replace corroded climbing ladders and fall arrest protective
systems on Antenna Tower No. 1-13. 1 Job §

B.1.5  Antenna Tower No. 1 — 13
Replace each corroded guardrail including each corroded post,
Steel ropes are stainless steel type and need not be replaced if
no damaged is observed after inspection. Replace corroded fittings
on stainless steel ropes, corroded steel gratings, corroded grating
support, and corroded fasteners on the existing platforms and the
platforms on the outrigger structures of Antenna Tower No. 1-13.
Securely insert ASTM D1784, D1785, D2466 and D2564 schedule
40 Polyvinyl Chloride (PVC) plastic pipes or fittings into each hole
of guard railing posts to provide non-conductive insulation to prevent
stainless steel ropes or steel wire ropes from directly contacting
the steel. 1 Job §

B.1.6  Antenna Tower No. 1 — 13
Install shim steel plates to fill any gaps between the steel support
and the bottoms of the concrete counterweight. 1 Job §
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B.1.7

B.1.8

B.2

Antenna Tower No. 1 — 13

Remove total six cracked concrete counterweight blocks and

install total six Government supplied reinforced concrete
counterweight blocks. All six cracked concrete counterweight

blocks are located among 13 antennas at Tinian site. 1 Job

Antenna Tower No. 1 — 13

Completely replace three buckled or damaged steel supporting
structures of concrete counterweight. The work includes remove

the damaged steel supporting structures, design, fabrication,

and installation of the steel supporting structures. 1 Job

TOTAL FIRM-FIXED PRICE CLIN B.1: §

OPTIONS:

OPTIONAL

CLIN

B.2.1

B.2.2

B.23

B24

B.25

DESCRIPTION QTY UNIT

Antenna Tower No. A, B, C, D, and E (Saipan Site)
Remove and replace corroded structural
fasteners and members. : 1 Job

Antenna Tower No. A, B, C, D, and E (Saipan Site)

Replace corroded sheave assemblies including

sheaves, pins, bolts, shackles, steel plates that

are directly associated and are parts of the

assemblies. 1 Job

Antenna Tower No. A, B, C, D, and E (Saipan Site)

Replace corroded fittings such as shackles and

severely corroded wire ropes with thimbles that

directly support antenna curtains and/or reflecting

screens and/or counterweight systems. 1 Job

Antenna Tower No. A and B (Saipan Site)

Install corrosion protection measures of concrete

encasements for each guy anchor rod of Antenna

Tower A and B (excluding antenna curtains and screens)

The repair work of guy anchor rods for Antenna Tower A and B
at Saipan site shall be included in Contractor’s base bid.

The repair work is mandatory, not an option. 1 Job

Antenna Tower No. 1 — 13 (Tinian Site)
Remove and replace corroded structural fasteners
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CNMI Station 5/31/2007
and members. 1 Job $
B.2.6  Antenna Tower No. 1 — 13 (Tinian Site)

B.2.7

Replace corroded sheave assemblies on Antenna

Tower 1-13 including sheaves, pins, bolts, shackles,

steel plates that are directly associated and are parts

of the assemblies. 1 Job $

Antenna Tower No. 1 — 13 (Tinian Site)

Replace corroded steel plates and fittings such as

shackles and severely corroded wire ropes with thimbles

that directly support antenna curtains and/or reflecting

screens and/or counterweight systems. 1 Job $

TOTAL FIRM-FIXED PRICE CLIN B.2: §

TOTAL FIRM-FIXED PRICE CLINSB.1 &B.2 §

(End of Section B)
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SECTION C
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1  The work to be performed by the Contractor consists of, and shall be in full accordance

with, the contents of the attached Statement of Work (SOW) and drawings (Attachment
J1.1) of this Solicitation document, and any resultant contract. Specifically, the Contractor
shall provide all necessary labor, equipment, tools, materials supplies, services, permits,
supervision, and all other required items necessary to fix corrosion damage at Towers A,
B, C D and E at Saipan site and Towers 1, 2, 3,4, 5,6,7,8,9, 10, 11, 12 and 13 at Tinian
Site on IBB's Tinian Transmitting Station at the Commonwealth of the Northern Mariana
Islands.

(End of Section C)
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SECTION D

D.1

D.2

D3

PACKAGING AND MARKING

PACKAGING

All design, construction, and construction management submittals required under this
contract shall be packed for shipment to or from the United States or elsewhere in
accordance with the Contractor's best standard commercial practice. Shipping containers
for documents, materials, and equipment shall be so constructed so as to insure
acceptance by the carrier and safe transportation to the specified destination point which
is the IBB site in Tinian. All packaging and shipping shall be performed in accordance
with the manufacturer's written instructions and specifications.

The address to use for shipping is:

IBB
P.O. Box 504969
Saipan, MP 96950
Tel. no. 9-011-670-233-1624.

MARKING

All shipping containers shall be plainly marked to show the contract number, a brief
description of the contents, quantity, and the Contractor's name and address.

SPECIAL REQUIREMENTS

The Contractor shall comply with all CNMI laws, codes, and regulations pertaining to
Brown Tree Snake prevention. The Contractor shall use appropriate shipping containers,
packaging, packing, inspection, and quarantine procedures to ensure compliance with
applicable CNMI laws, codes, and regulations.
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SECTION E

E.l

INSPECTION AND ACCEPTANCE

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and
manufacture and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such
inspections as will ensure that the work performed under the contract conforms to
contract requirements. The Contractor shall maintain complete inspection records and
make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at
all places and at all reasonable times before acceptance to ensure strict compliance with
the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do
not-- '
(1) Relieve the Contractor of responsibility for providing adequate quality control
measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material
before acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the
completed work under paragraph (i) below.

(d) The presence or absence of a Government inspector does not relieve the Contractor
from any contract requirement, nor is the inspector authorized to change any term or
condition of the specification without the Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities,
labor, and material reasonably needed for performing such safe and convenient
inspections and tests as may be required by the Contracting Officer. The Government
may charge to the Contractor any additional cost of inspection or test when work is not
ready at the time specified by the Contractor for inspection or test, or when prior rejection
makes reinspection or retest necessary. The Government shall perform all inspections
and tests in a manner that will not unnecessarily delay the work. Special, full size, and
performance tests shall be performed as described in the contract.

() The Contractor shall, without charge, replace or correct work found by the
Government not to conform to contract requirements, unless in the public interest the
Government consents to accept the work with an appropriate adjustment in contract price.
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E.2

E3

The Contractor shall promptly segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government
may (1) by contract or otherwise, replace or correct the work and charge the cost to the
Contractor or (2) terminate for default the Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already
completed work by removing it or tearing it out, the Contractor, on request, shall
promptly furnish all necessary facilities, labor, and material. If the work is found to be
defective or nonconforming in any material respect due to the fault of the Contractor or
its subcontractors, the Contractor shall defray the expenses of the examination and of
satisfactory reconstruction. However, if the work is found to meet contract requirements,
the Contracting Officer shall make an equitable adjustment for the additional services
involved in the examination and reconstruction, including, if completion of the work was
thereby delayed, an extension of time.

(1) Unless otherwise specified in the contract, the Government shall accept, as promptly
as practicable after completion and inspection, all work required by the contract or that
portion of the work the Contracting Officer determines can be accepted separately.
Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes
amounting to fraud, or the Government's rights under any warranty or guarantee.

(End of clause)

FINAL INSPECTION AND TESTING

The Contractor shall give the Government's Authorized Representative of the Contracting
Officer (AR/CO) at least thirty (30) calendar days advance written notice of the date that
all work will be fully completed and ready for Final Inspection and all required Final
Acceptance Tests.

FINAL ACCEPTANCE

"Final Acceptance" shall take place at the IBB’s Tinian Transmitting Station site after all
work has been fully completed and all "punch-list" items have been fully corrected by the

Contractor. The Government's "Final Acceptance” will be in writing by the Contracting
Officer.

(End of Section E)
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SECTION F
DELIVERIES OR PERFORMANCE

F.1 PLACE OF DELIVERY OF DOCUMENT SUBMITTALS - The Contractor is required
to submit five (5) hard copies for each submittal that is specified in the technical sections
to IBB Headquarters in Washington, DC for review, information, or approval. All
document submittals specified herein shall be delivered F.O.B. Destination, Within
Consignee's Premises, to the below-listed address:

BBG/IBB/Voice of America
Room No. 4456

Cohen Federal Building

333 Independence Avenue, SW
Washington, DC 20237
ATTN: Richard Cai, P.E., S.E.

e-mail: RCAI@IBB.GOV
phone: 202-205-0680

F.2  SUBMITTAL PROCEDURES
The Contractor is required to submit submittals in the following format:
Sequentially number transmittal forms. Mark revised submittals with original number and
sequential alphabetic suffix. Identify Project, Contractor, subcontractor and supplier,
pertinent drawing and detail number, and specification section number, appropriate to
submittal. Apply Contractor's stamp, signed or initialed certifying that review, approval,
verification of products required, field dimensions and coordination of information is in
accordance with requirements of the work and Contract Documents.

IBB approval is required for the following submittals:

No. | Submittals Section of Specifications
1 Working Plan 02220 Metal Removal and Disposal
2 Structural Design Calculations and 05121 Replacement of the existing
Drawings of Steel Climbing Ladders climbing ladders on antenna towers
3 Working Plan 05121 Replacement of the existing
climbing ladders on antenna towers
4 Certificates 05121 Replacement of the existing
climbing ladders on antenna towers
5 Working Plan 05120 Structural Maintenance Work
6 Mechanical Specifications and Product Data | 05120 Structural Maintenance Work
7 Structural Design Calculations and 05122 Personal Fall Arrest Protective
Drawings System
8 Working Plan 05122 Personal Fall Arrest Protective
System
9 | Zinc Coating Repair Material 05120, 05121, 05122, and 05055

Page 9 of 49




Refurbish Antenna Towers at IBB’s
CNMI Station

BBGCON3607S6453
5/31/2007

IBB approval is not required for the following submittals:

No.

Submittals

Section of Specifications

1

Record of All Replacements

05120 Structural Maintenance
Work

Product Data

05122 Personal Fall Arrest
Protective System

Certificates

05122 Personal Fall Arrest
Protective System

Shipping Bill

05055 Metal Work

Certifications and Qualifications of Welders, Welding
Operations, and Welding Inspectors

05055 Metal Work

Tests, Inspections, Verifications, and Welding Testing
Records

05055 Metal Work

F3

F.4

Schedule submittals to expedite project, and deliver to IBB. Coordinate submission of
related items. For each submittal for review, allow 15 days excluding delivery time to and
from the Contractor. Identify variations from the Contract Documents and product or
system limitations, which may be detrimental to successful performance of completed
Work. Allow space on submittals for the Contractor and IBB AR/CO review stamps.
When revised for resubmission, identify changes made since previous submission.
Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly

report inability to comply with requirements.

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF

WORK. (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10
calendar days after the date the Contractor receives the Notice-To-Proceed (NTP), (b)
prosecute the work diligently, and (c) complete the awarded CLINs ready for use not later
than three hundred sixty-five (365) days after the NTP for each CLIN. The time stated

for completion shall include final cleanup of the premises.

(End of clause)

52.242-14 SUSPENSION OF WORK. (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or
interrupt all or any part of the work of this contract for the period of time that the
Contracting Officer determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the

administration of this contract, or (2) by the Contracting Officer's failure to act within the
time specified in this contract (or within a reasonable time if not specified), an adjustment
shall be made for any increase in the cost of performance of this contract (excluding
profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the
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F.5

F.6

contract modified in writing accordingly. However, no adjustment shall be made under
this clause for any suspension, delay, or interruption to the extent that performance would
have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or
excluded under any other term or condition of this contract.

(¢) A claim under this clause shall not be allowed (1) for any costs incurred more than 20
days before the Contractor shall have notified the Contracting Officer in writing of the act
or failure to act involved (but this requirement shall not apply as to a claim resulting from
a suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as
soon as practicable after the termination of the suspension, delay, or interruption, but not
later than the date of final payment under the contract.

(End of clause)

NOTICE OF DELAY

If the Contractor becomes unable to complete the contract work at the time(s) specified
because of technical difficulties, notwithstanding the exercise of good faith and diligent
efforts in the performance of the work called for hereunder, the Contractor shall give the
Contracting Officer written notice of the anticipated delay and the reasons there-fore.
Such notice and reasons shall be delivered promptly after the condition creating the
anticipated delay becomes known to the Contractor, but in no event less than thirty (30)
days before the completion date specified in this contract, unless otherwise directed by
the Contracting Officer. When notice is so required, the Contracting Officer may extend
the time specified in the Schedule for such period as deemed advisable.

EXERCISE OF OPTIONS

(a) The options set forth in Section B may be exercised by the Government at
the time of the base contract award or by issuance of a contract
modification signed by the Contracting Officer.

(b) If there is no change in the Government’s need(s), the Contracting Officer

will exercise the options set forth in Section B individually as applicable,
when funds become available.

() Separate completion date(s) for each Optional Item will be negotiated
prior to an option being exercised that will have no impact on the

completion date for the work awarded in Section B.1.

(End of clause)
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F.7 5224215 STOP WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further
period to which the parties may agree. The order shall be specifically identified as a
stop work order issued under this clause. Upon receipt of the order, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the order during the period of
work stoppage. Within a period of 90 days after a stop work is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either

(D Cancel the stop work order; or

(2) Terminate the work covered by the order as provided in the Default, or
the Termination for Convenience of the Government, clause of this
contract.

(b) If a stop work order issued under this clause is canceled or the petiod of the order or
any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule or contract price,

or both, and the contract shall be modified, in writing, accordingly, if

(1) The stop work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the
end of the period of work stoppage; provided, that, if the Contracting Officer
decides the facts justify the action, the Contracting Officer may receive and
act upon the claim submitted at any time before final payment under this
contract.

(c) If a stop work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable
costs resulting from the stop work order in arriving at the termination settlement.

(d) If a stop work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall allow, by equitable adjustment or otherwise,

reasonable costs resulting from the stop work order.

(End of Clause)

(End of Section F)
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SECTION G

G.1

G2

CONTRACT ADMINISTRATION DATA

AUTHORIZED REPRESENTATIVE OF THE CONTRACTING OFFICER

The Contracting Officer will appoint by letter an Authorized Representative of the
Contracting Officer (AR/CO), who will have the responsibility of ensuring that the work
conforms to the requirements of the con-tract and such other responsibilities and
authorities as may be specified in the letter of authorization or this contract. It is
understood and agreed, in particular, that the AR/CO shall not have authority to make
changes in the scope or terms and conditions of the contract unless and only to the extent
that such authority is specified in the letter of authorization or the contract. THE
RESULTANT CONTRACTOR IS HEREBY FOREWARNED THAT, ABSENT THE
REQUISITE AUTHORITY OF THE AR/CO TO MAKE ANY SUCH CHANGES, IT

‘MAY BE HELD FULLY RESPONSIBLE FOR ANY CHANGES NOT AUTHORIZED

IN ADVANCE, IN WRITING, BY THE CONTRACTING OFFICER, MAY BE
DENIED COMPENSATION OR OTHER RELIEF FOR ANY ADDITIONAL WORK
PERFORMED THAT IS NOT SO AUTHORIZED, AND MAY ALSO BE REQUIRED,
AT NO ADDITIONAL COST TO THE GOVERNMENT, TO TAKE ALL
CORRECTIVE ACTION NECESSITATED BY REASON OF THE UNAUTHORIZED
ACTIONS.

(End of clause)

SUBMISSION OF INVOICES

The Contractor shall submit proper invoices, as defined in FAR Clause 52.232-27,
Prompt Payment For Construction Contracts (SEP 2005), original and one (1) copy
addressed to:

BBG/IBB/Voice of America
Room No. 4456

Cohen Federal Building

333 Independence Avenue, SW
Washington, DC 20237
ATTN: Richard Cai, P.E., S.E.

e-mail: RCAI@IBB.GOV
phone: 202-205-0680
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G.3

G4

CONTRACT ADMINISTRATION

The Contractor shall designate a company official the Government may contact during
the period of contract for prompt contract administration:

Name:

Title:

Address:

Telephone No:

E-Mail:

NOTICE-TO-PROCEED (NTP) AND MOBILIZATION
(a) The Government's issuance of the Notice-To-Proceed (NTP) to the Contractor will be
in writing. This written NTP will be contingent upon the Contracting Officer's receipt
and approval of the following documentation:

(1) Section H.2 entitled "Performance and Payment Bonds;"

(2) Section H.5 entitled "Insurance;" and

(3) Section H.8 entitled "Safety Submittals".
(b) If the Contractor fails to provide the documentation required by Sections H.2; H.5;
and H.8 within ten (10) calendar days after the date of contract award, the Government
may terminate the contract for default. The Contractor shall not be permitted to mobilize

any equipment, material, or personnel at the IBB's Tinian Transmitting Station until the
Contracting Officer issues the NTP.

(End of Section G)
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SECTION H
SPECIAL CONTRACT REQUIREMENTS

H.1  52.236-13 ACCIDENT PREVENTION (NOV 1991)
ALTERNATE I (NOV 1991)

(a) The Contractor shall provide and maintain work environments and procedures which

will--

(1) Safeguard the public and Government personnel, property, materials,
supplies, and equipment exposed to Contractor operations and activities;

(2) Avoid interruptions of Government operations and delays in project
completion dates; and

(3) Control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or
removal of improvements, the Contractor shall--

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part

1926 and 29 CFR Part 1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be

reasonably necessary for the purposes are taken.

(c) If this contract is for construction or dismantling, demolition or removal of

improvements with any Department of Defense agency or component, the Contractor
shall comply with all pertinent provisionsof the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of

the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these
requirements or any condition which poses a serious or imminent danger to the health or
safety of the public or Government personnel, the Contracting Officer shall notify the

Contractor orally, with written confirmation, and request immediate initiation of
corrective action. This notice, when delivered to the Contractor or the Contractor's

representative at the work site, shall be deemed sufficient notice of the noncompliance

and that corrective action is required. After receiving the notice, the Contractor shall

immediately take corrective action. If the Contractor fails or refuses to promptly take
corrective action, the Contracting Officer may issue an order stopping all or part of the

work until satisfactory corrective action has been taken. The Contractor shall not be

entitled to any equitable adjustment of the contract price or extension of the performance

schedule on any stop work order issued under this clause.
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H.2

H.3

(e) The Contractor shall insert this clause, including this paragraph (¢), with appropriate
changes in the designation of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall--

(1) Submit a written proposed plan for implementing this clause. The plan shall
include an analysis of the significant hazards to life, limb, and property inherent
in contract work performance and a plan for controlling these hazards; and (2)
Meet with representatives of the Contracting Officer to discuss and develop a
mutual understanding relative to administration of the overall safety program.

(End of clause)

PERFORMANCE AND PAYMENT BONDS

(a) The Contractor shall provide to the Government either a Performance Bond and a
Payment Bond, in US Dollars, using the Attachment J.5 (Performance Bond, SF-25)
and Attachment J.6 (Payment Bond, SF 25-A) forms; or Irrevocable Letters of Credit
(ILC) issued to the Contractor by a bank that is acceptable to the Government.

(b) The Performance and Payment Bonds, using either the SF 25/SF 25-A or the ILC,
shall be provided to the Government (i.e., Contracting Officer) within ten (10) calendar
days after the date of contract award. Pursuant to FAR Subpart 28.102-2, the
Performance Bond or ILC shall equal 100% of the contract price at the time of award.
The Payment Bond shall be 100% of the contract price at the time of award.

(¢) Pursuant to above Section G.4, the Government’s issuance of the Notice-To-Proceed
is contingent upon the Contracting Officer’s written acceptance of the evidence of the
above required Performance and Payment Bonds.

PRE-CONSTRUCTION MEETINGS

(a) After IBB has awarded the contract and before the Contractor purchases the material,
the Contractor (include his project manager) is required to attend one contract review
meeting at IBB Headquarters in Washington, DC and to attend onsite pre-construction
meetings at Saipan site and Tinian site. The Contractor is fully responsible for all his
travel expenses that are associated with the meetings. The AR/CO will coordinate with
the Contractor and schedule the meetings. The Contractor is responsible for productions
and distributions of the meeting minutes (draft and final) to participants within five (5)
working days after each meeting.

Agenda of the contract review meeting at IBB Headquarters in Washington, DC:

1. Review contract work.
2. Review preliminary construction schedule.

3. Discuss any potential difficulties that the Contractor may encounter
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H.4

H.5

Agenda of the onsite pre-construction meetings at Saipan and Tinian:

1. Review contract work. The Contractor is strongly recommended to consider arriving
at sites in advance and to consider climbing antenna towers in order to fully understand
the actual steel corrosion conditions and the amount of the contract work.

2. Review Station’s normal operation hours and broadcasting schedules and discuss the
practical working hours and sequences.

3. Review detailed project construction schedule. Establish work starting and finishing
dates for each site.

4. Review Contractor’s staging area at each site.
5. Discuss any potential difficulties that the Contractor may encounter

6. Review the Contractor's safety and health procedures (i.e., Safety Plan) and discuss
the implementation of measures to be taken by the Contractor to control any unsafe or
unhealthy conditions associated with the work to be performed under the contract.

7. Any other topics deemed appropriate by either the Government or the Contractor.

UTILITY USAGE AND REQUESTS FOR UTILITY OUTAGES DURING
CONSTRUCTION

(@) The Government will furnish, at no cost to the Contractor, reasonable quantities of
electric power for its temporary facilities, operation of power tools, testing of
equipment, etc. The Contractor must extend wiring from the nearest available source at
its own expense and remove same upon completion of the work. Extended power
wiring must comply with applicable codes and must be coordinated with the AR/CO.

(b) The Government will furnish, at no cost to the Contractor, reasonable quantities of
water for its temporary facilities, etc. The Contractor must extend piping from the
nearest available source at its own expense and remove same upon completion of work.
Extended piping and plumbing must comply with applicable codes and must be
coordinated with the AR/CO.

(c) The Contractor shall submit any requests for utility (i.e., electricity, water, telephone,
etc.) outages to the AR/CO in writing, at least 10 calendar days prior to the date of the

required outage(s). The Contractor shall obtain the AR/CO’s approval prior to effecting
such outage(s).

INSURANCE

(a) The Contractor shall obtain prior to the Notice To Proceed, and maintain during the
contract term, the following insurance:
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H.6

(1) General public liability insurance covering all duties, services, and work to
be performed hereunder with limits of liability for bodily injury of not less than
$100,000 for each person and $500,000 for each occurrence, and property
damage liability limits of not less than $20,000 for each accident.

(2) Automobile liability insurance, for all vehicles and equip-ment used by the
Contractor's employees in the performance of this contract, with limits of
liability for bodily injury of not less than $200,000 for each person and $500,000
for each occurrence, and property damage of not less than $20,000 for each
accident.

(3) Worker's compensation and employer's liability insurance for the protection
of employees.

(b) Pursuant to above Section G.4, the Government’s issuance of the Notice-To-Proceed
is contingent upon the Contracting Officer’s written acceptance of the Contractor’s
insurance coverage documentation.

(c) The forgoing insurance shall be in accordance and fully compliant with Greenville
Government laws and regulations.

(d) All costs of the foregoing insurance coverage shall be paid for by the Contractor.

CONTRACTOR’S MOBILIZATION AREA

(a) The Contractor is permitted to use the area identified by the AR/CO for operation of
its equipment and shops, warehouse, and offices. The Contractor is cautioned that it
shall be responsible for security within the contract limits. On completion of the
contract, all facilities shall be removed from the mobilization area by the Contractor.

(b) The Contractor shall clear the site of construction debris and other materials and
restore the area to its original condition. The Contractor is responsible for clean-up and
repair of ground works damaged by paint or hardware.

(c) The Contractor shall be responsible for the physical security of all material, supplies,
and equipment in the Contractor's possession or located in the Contractor's on-site and

off-site mobilization and work areas.

(d) The Contractor shall control the movements and activities of its employees to protect
the physical security of IBB property.
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H.7

H.8

WORKING HOURS

(a) The Contractor is required to coordinate the work and comply with IBB Station’s
normal operation hours Monday through Friday, 8:00 AM until 4:30 PM except local
and Federal holidays. The Contractor is not permitted to work outside of the Station’s
normal operation hours and is not permitted to work alone without any Government’s
supervision at each site. All requests of working outside of the Station’s normal
operation hours or overtime will be reviewed case by case and ultimately decided by the
Station manager and the Contracting Officer. Decisions of allowing or disallowing
working outside of Station’s normal operation hours or overtime will be made based on
availabilities of Station’s staff and contingent on availability of Government resources.

(b) Disruptions or interruptions to any ongoing antenna broadcasting at each site must be
closely coordinated with IBB Station manager and be approved by the Station manager
prior to starting to work. Under no circumstances shall work begin on any antenna prior
to coordination with the IBB station manager. The Contractor shall develop a working
plan that will include coordination of construction activities with the IBB Station
manager and a means of verifying that the antennas are de-energized prior to starting the
contract work. The IBB will occupy and conduct normal business operations at the site
during the entire contract performance period. IBB's Tinian Transmitting Station will
accommodate to its best ability any working schedule required by the Contractor, but at
no time will any antenna be removed from service during broadcast hours in order to
accommodate the Contractor's schedule. The Contractor shall consider the Station’s
Operating Schedule shown in Attachment J.8 when preparing its Price-Loaded Project
Schedule.

(¢) The Contractor's use of the IBB managed premises shall be limited to the immediate
areas where the work is being performed and reasonable access routes to these areas.

(d) During the contract performance period there may be other projects and Contractors
working on these sites. Interface with such projects and Contractors shall be
coordinated with the AR/CO.

(e) The Contractor shall coordinate hookup of temporary and new utilities with the
AR/CO. In addition, all required utility outages must be coordinated at least 24 hours in
advance.

SAFETY SUBMITTALS

(a) The Contractor shall adhere to the safety procedures and practices recommended by
the equipment manufacturer's technical manuals.

(b) Accident Reporting - A copy of each "Accident Report”, which the Contractor or
subcontractor submits to its insurance carriers, shall be forwarded to the Contracting
Officer as soon as practicable, but in no event later than 7 calendar days after the date an
accident occurs. Copies of each such report shall also be provided to the AR/CO within
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the above-stated time limitations. All lost-time injuries to Contractor or subcontractor
personnel during project construction require the Contractor to submit an Accident
Report as stated above.

(c) Fall Protection Plan - The Contractor shall submit a Fall Protection Plan as described
in 29 CFR 1926.502, Appendix E. The Fall Protection Plan shall describe how all
workers climbing a tower more than 25 feet in height will be fall protected at all times.
The contractor shall not be permitted to begin on-site work until the Fall Protection Plan
is approved in writing by the Contracting Officer.

(d) Fire Protection Plan - The Contractor shall provide fire protection devices during
construction in accordance with the U.S. National Fire Protection Association Codes
(National Fire Codes One through Eight, 1985).

(e) Gin Pole Line riding exemption - OSHA instruction CPL 2-1.29 dated January 15,
1999 permits Employee Access by Hoist During Communication Tower Construction
Activities providing certain criteria are met. Contractor personnel are permitted to "ride
the line" to obtain access to the tower during construction activities providing the
contractor documents his proposed rigging system as part of his installation plan and
includes the required documentation to indicate eligibility for this exemption.

. (f) Part of the documentation required prior to permitting line riding authorization
consists of the following:
1. Certificates that the winches used for hoisting are man rated.
2. Provision of winch system anti two block devices.
3. Certification that the rig design was approved by a professional engineer.
4. A plan for proof testing the hoisting rig before it is
used to lift people.

(g) RF Safety Plan - The Contractor shall submit a RF Safety Plan as described in ANSI
C95.1. The RF safety plan shall include certificates of RF safety training and shall
describe how all workers in the antenna field shall monitor and guard against excessive
RF exposure. The station daily broadcasts, using as many as 16 transmitters, high
power (up to 500 kW) HF signals (3 MHz to 30 MHz). In addition to staying within
the boundaries described by the station RF Safety Plan, one member of any crew
climbing a tower more than 25 feet in height shall wear an appropriate personal monitor.
The monitor shall be capable of detecting and notifying the user if he encounters RF
fields in excess of the ANSI prescribed limits. The contractor shall provide sufficient
quantities of RF monitors to meet the above requirement.

(h) Pursuant to above Section G.4, the Government’s issuance of the Notice-To-Proceed
is contingent upon the Contracting Officer’s written acceptance of the above prescribed
Fall Protection Plan, evidence of Gin Pole Line Exemption (if applicable), and RF
Safety Plan.
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H.9

H.10

ON SITE PERSONNEL AND SUPERVISION

(a) At all times when any work is being performed on site, the Contractor shall have a
Crew Chief Supervisor present and in charge of the work who has the capability of
communicating in the English language, as well as the language of those performing the
work. At any time the supervisor temporarily leaves the area of the work he shall
designate an Acting Crew Chief Supervisor, who shall also be capable of
communicating in the English language, as well as the language of those performing the
work. The objective of this requirement is to have a designated English language
speaking person in charge of the Contractor's on-site work force present in the work area
at all times.

(b) The Contractor shall be responsible for providing to each employee and for requiring
each employee engaged on the work to display an identification badge as directed by the
AR/CO. All prescribed identification shall immediately be delivered to the Contracting

Officer, for cancellation upon the release of any employee.

(c) All work under this contract shall be performed in a skillful and workmanlike
manner. All workmen shall wear shoes and proper clothing while accomplishing the
work. The Contracting Officer may require, in writing, that the Contractor remove from
the work any employee the Contracting Officer deems incompetent, careless, or
otherwise objectionable.

KEY PERSONNEL

(a) The Offeror's proposed Project Manager and Crew Chief Supervisor are considered
essential to the work being performed hereunder. Prior to removing, replacing, or
diverting the Project Manager and/or Crew Chief Supervisor, the Contractor shall notify
the Contracting Officer five (5) calendar days in advance and shall submit justification
(including proposed substitutions) in sufficient detail (e.g., resume) to permit evaluation
of the impact upon this contract.

(b) The Contractor shall not substitute either the Project Manager or Crew Chief
Supervisor without the written consent of the Contracting Officer. Such written consent
will be issued in writing via a Contract Modification, which will constitute the consent
of the Contracting Officer required by this clause.

(c) If the Contractor fails to comply with above paragraphs (a) or (b), the Contracting
Officer may issue an order stopping all or part of the work until satisfactory corrective
action has been taken. The Contractor shall not be entitled to any equitable adjustment
of the contract price or extension of the performance schedule on any stop work order
issued under this Special Contract Requirement.
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H.11

H.12

H.13

H.14

PROJECT MANAGEMENT/COST/SCHEDULE CONTROL

(a) The Contractor shall, within fourteen (14) days after the NTP is issued, prepare and
submit in hard copy format, a “Price-Loaded Project Schedule” that shows the durations,
planned start and completion dates, all preceding activities, and price of each major
construction activity. The “Price-Loaded Project Schedule” shall also identify dates that
the Contractor expects to receive Government Furnished Equipment (GFE) or
Government review comments. The summation of the stated prices of each major
construction activity listed on the “Price-Loaded Project Schedule” shall equal the total
price of this contract. After Government review and approval, this “Price-Loaded
Project Schedule” will serve as the baseline against which performance will be measured
and invoice payments made.

(b) Approximately two days prior to the last working day of each month, the Contractor
shall meet with the AR/CO to review the status of its progress during that month.

FIRE PROTECTION

The Contractor shall provide fire protection de\-/ices during construction in accordance
with the U.S. National Fire Protection Association Codes (National Fire Codes One
through Eight, 1985).

SITE SECURITY

(a) The Contractor shall provide the AR/CO with the names of all of its personnel
working on-site during project construction. This listing shall be kept current by the
Contractor. Contractor personnel will be provided with a means of visual identification

(i.e., IBB furnished Contractor badge) when working on-site during construction.

(b) The Contractor shall provide the AR/CO with an emergency after-hours telephone

~ number for the Contractor's representative within 5 days after issuance of the Notice-To-

Proceed. The Contracting Officer's business telephone number is 202-205-8597, the
AR/CO's business telephone number is 202-205-0680.

(c) The Contractor is fully responsible for on-site security of its materials and work to
protect them from theft, fire, and vandalism.

LANGUAGE

All correspondence, drawings, and other documents submitted by the Contractor shall be
entirely in English, except as otherwise provided in this contract.
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H.15 GOVERNMENT FURNISHED RESOURCES

The Government will furnish to the Contractor at no cost to the Contractor for the
duration of the work to be performed hereunder, reasonable:

(1) amounts of electricity;

(2) kitchen facilities for preparing meals while on site or as an alternative,
Contractors employees may use existing cafeteria on-site;

(3) restroom facilities;
(4) drinking water;

(5) secure area for storing materials and supplies necessary to complete the work
specified herein,;

(6) secure area for trailer, including AC hookup for trailer;

(7) small office area including access to telephones [the Contractor shall
reimburse IBB for all phone calls]; and

(8) access to the station during normal business hours [any work to be done
during non-office hours must be approved in advance by the AR/CO].

H.16 CONTRACTOR RELATIONS WITH COMMUNITY

The Contractor shall be sensitive to maintaining positive relations with the Tinian
community. The Contractor shall be sensitive in maintaining positive relations with the
community on Saipan and throughout the CNMI.

H.17 CONTRACTOR LIAISON WITH THE CNMI GOVERNMENT

The Contractor shall strive to be cooperative and professional in all dealings with the
CNMI Government. The Contractor shall not attempt to represent or to speak for the
Broadcasting Board of Governors (BBG). There shall be no public release of
information or photographs concerning any aspects of the work without prior written
approval of the Contracting Officer. The Contractor shall require all of its
subcontractors to comply with the provisions of this clause.

(End of Section H)

Page 23 0f 49



Refurbish Antenna Towers at IBB’s BBGCON3607S6453
CNMI Station 5/31/2007

PART II - CONTRACT CLAUSES

SECTION I

Il

CONTRACT CLAUSES

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part,
with the diligence that will insure its completion within the time specified in this
contract including any extension, or fails to complete the work within this time,
the Government may, by written notice to the Contractor, terminate the right to
proceed with the work (or the separable part of the work) that has been delayed.
In this event, the Government may take over the work and complete it by
contract or otherwise, and may take possession of and use any materials,
appliances, and plant on the work site necessary for completing the work. The
Contractor and its sureties shall be liable for any damage to the Government
resulting from the Contractor's refusal or failure to complete the work within the
specified time, whether or not the Contractor's right to proceed with the work is
terminated. This liability includes any increased costs incurred by the
Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged

with damages under this clause, if -

(1) The delay in completing the work arises from unforeseeable causes beyond
the control and without the fault or negligence of the Contractor. Examples of

such causes include —

(i) Acts of God or of the public enemy, (ii) Acts of the Government in
either its sovereign or contractual capacity, (iii) Acts of another
Contractor in the performance of a contract with the Government, (iv)
Fires, (v) Floods, (vi) Epidemics, (vii) Quarantine restrictions, (viii)
Strikes, (ix) Freight embargoes, (x) Unusually severe weather, or (xi)
Delays of subcontractors or suppliers at any tier arising from

unforeseeable causes beyond the control and without the fault or
negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless

extended by the Contracting Officer), notifies the Contracting Officer in writing
of the causes of delay. The Contracting Officer shall ascertain the facts and the
extent of delay. If, in the judgment of the Contracting Officer, the findings of fact

warrant such action, the time for completing the work shall be extended. The

findings of the Contracting Officer shall be final and conclusive on the parties,

but subject to appeal under the Disputes clause.
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1.2

(c) If, after termination of the Contractor's right to proceed, it is determined that the
Contractor was not in default, or that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had been issued for the convenience
of the Government.

(d) The rights and remedies of the Government in this clause are in addition to any other
rights and remedies provided by law or under this contract.

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es): http://www.arnet.gov/far/.

CLAUSE .
NUMBER CLAUSE TITLE CLAUSE DATE
52.202-1 DEFINITIONS (JUN 2004)

ALTERNATE 1. (MAY 2001)
52.203-3 GRATUITIES. (APR 1984)
52.203-5 COVENANT AGAINST CONTINGENT FEES. (APR 1984)
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE

GOVERNMENT. (JUL 1995)
52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF

FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY. (JAN 1997)
5§2.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR _

IMPROPER ACTIVITY. : (JAN 1997)
52.203-12 LIMITATIONS ON PAYMENTS TO INFLUENCE CERTAIN

FEDERAL TRANSACTIONS. (JUN 2003)

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED

PAPER. (AUG 2000)
52.204-7 CENTRAL CONTRACTOR REGISTRATION. (OCT 2003)
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN

SUBCONTRACTING WITH CONTRACTORS DEBARRED,

SUSPENDED, OR PROPOSED FOR DEBARMENT. (JUL 1995)
52.215-2 AUDIT AND RECORDS - NEGOTIATION. (JUN 1999)
52.215-8 ORDER OF PRECEDENCE -- UNIFORM CONTRACT FORMAT (OCT
1997)
52.215-17 WAIVER OF FACILITIES CAPITAL COST OF MONEY. (OCT 1997)
52.216-4 ECONOMIC PRICE ADJUSTMENT - LABOR AND MATERIAL (JAN 1997)
52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE. (JUN 2003)
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS. (OCT 2000)
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES. (FEB 1997)
52.222-3 CONVICT LABOR. (JUN 2003)
52.222-6 DAVIS-BACON ACT. (FEB 1995)
52.222-7 WITHHOLDING OF FUNDS. (FEB 1988)
52.222-8 PAYROLLS AND BASIC RECORDS. (FEB 1988)
52.222-9 APPRENTICES AND TRAINEES. (FEB 1988)
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CLAUSE
NUMBER CLAUSE TITLE CLAUSE DATE
52.222-10 COMPLIANCE WITH COPELAND ACT
REQUIREMENTS. (FEB 1988)
52.222-11 SUBCONTRACTS (LABOR STANDARDS). (FEB 1988)
52.222-12 CONTRACT TERMINATION - DEBARMENT. (FEB 1988)
52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED
ACT REGULATIONS. (FEB 1988)
52.222-14 DISPUTES CONCERNING LABOR STANDARDS.(FEB 1988)
5§2.222-15 CERTIFICATION OF ELIGIBILITY. (FEB 1988)
52.222-21 PROHIBITION OF SEGREGATED FACILITIES. (FEB 1999)
52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR
CONSTRUCTION. (FEB 1999)
52.222-26 EQUAL OPPORTUNITY. (APR 2002)
52.222-27 AFFIRMATIVE ACTION COMPLIANCE
REQUIREMENTS FOR CONSTRUCTION. (FEB 1999)
52.222-32 DAVIS-BACON ACT -- PRICE ADJUSTMENT
(ACTUAL METHOD). (DEC 2001)
52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS. (DEC 2001)
52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES. (JUN 1998)
5§2.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
, AND OTHER ELIGIBLE VETERANS. (DEC 2001)
52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW
INFORMATION. (AUG 2003)
52.223-6 DRUG-FREE WORKPLACE. (MAY 2001)
52.223-14 TOXIC CHEMICAL RELEASE REPORTING. (AUG 2003)
52.225-9 BUY AMERICAN ACT-CONSTRUCTION MATERIALS. (JUN 2003)
52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT -
CONSTRUCTION MATERIALS. (MAY 2002)
5§2.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES. (JUN 2003)
52.227-4 PATENT INDEMNITY - CONSTRUCTION CONTRACTS. (APR 1984)
52.228-2 ADDITIONAL BOND SECURITY. (OCT 1997)
52.228-5 INSURANCE - WORK ON A GOVERNMENT
INSTALLATION. (JAN 1997)
52.228-11 PLEDGES OF ASSETS. (FEB 1992)
52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995)
52.228-14 IRREVOCABLE LETTER OF CREDIT. (DEC 1999)
52.228-15 PERFORMANCE AND PAYMENT BONDS —~ CONSTRUCTION  .(JUL 2000)
52.229-3 FEDERAL, STATE, AND LOCAL TAXES. (APR 2003)
52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS. (SEP 2002)
52.232-11 EXTRAS. (APR 1984)
52.232-17 INTEREST. (JUN 1996)
52.232-23 ASSIGNMENT OF CLAIMS. (JAN 1986)
5223227 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS. (OCT 2003)
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER--
CENTRAL CONTRACTOR REGISTRATION. (OCT 2003)
52.233-1 DISPUTES (JULY 2002)
ALTERNATE 1. (DEC 1991)
52.233-3 PROTEST AFTER AWARD. (AUG 1996)
52.236-1 PERFORMANCE OF WORK BY SUBCONTRACTOR (APR 1984)
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CLAUSE
NUMBER CLAUSE TITLE CLAUSE DATE
52.236-2 DIFFERING SITE CONDITIONS. (APR 1984)
52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING

THE WORK. (APR 1984)
52.236-4 PHYSICAL DATA. (APR 1984)
52.236-5 MATERIAL AND WORKMANSHIP. (APR 1984)
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR. (APR 1984)
52.236-7 PERMITS AND RESPONSIBILITIES. (NOV 1991)
52.236-8 OTHER CONTRACTS. (APR 1984)
52.236-9 PROTECTION OF EXISTING VEGETATION,

STRUCTURES, EQUIPMENT, UTILITIES,

AND IMPROVEMENTS. (APR 1984)
52.236-10 OPERATIONS AND STORAGE AREAS. (APR 1984)
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION. (APR 1984)
52.236-12 CLEANING UP. (APR 1984)
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES. (APR 1984)
52.236-17 LAYOUT OF WORK. (APR 1984)
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION. (FEB 1997)

ALTERNATE I (APR 1984)

52.242-13 BANKRUPTCY. (JUL 1995)
52.243-4 CHANGES. (AUG 1987)
52.243-7 NOTIFICATION OF CHANGES. (APR 1984)
52.248-3 VALUE ENGINEERING -- CONSTRUCTION. (FEB 2000)
52.249-2 TERMINATION FOR CONVENIENCE OF THE

GOVERNMENT (FIXED PRICE) (SEP 1996)

ALTERNATE I. (SEP 1996)

52.253-1 COMPUTER GENERATED FORMS. (JAN 1991)
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PART III -LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

SECTION J
LIST OF ATTACHMENTS

Attachment J.1 — Electronic Version of “All Technical Specs”, “As-Built Drawings Towers 1-
13, Tinian Site”, “Saipan Photo Log”, “Schematic Dwgs Towers, Saipan site”,

and “Tinian Photo Log”. (posted on the FBO as separate “.pdf” files).

Attachment J.2 - Dept. of Labor General Wage Decision No. GU070002; as published in the
Federal Register on February 9, 2007.

Attachment J.3 - Performance Bond (Standard Form 25).

(Available for downloading from at
http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF)

Attachment J.4 - Payment Bond (Standard Form 25-A).
(Available for downloading from at .
http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF)

Attachment J.5 - Disclosure of Lobbying Activities (Standard Form LLL).

(Available for downloading from at
http://www.gsa.gov/Portal/gsa/ep/formslibrary.do?formType=SF)

Attachment J.6 — Station Operating Schedules for Winter and Summer; (posted on the FBO as
separate “.pdf” files).

(End of Section J)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS

SECTION K

REPRESENTATIONS. CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS

K1 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION
(APR 1985)

(a) The Offeror certifies that--

(1) The prices in this offer have been arrived at independently, without, for the purpose
of restricting competition, any consultation, communication, or agreement with any
other Offeror or competitor relating to (i) those prices, (ii) the intention to submit an
offer, or (iii) the methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the
Offeror, directly or indirectly, to any other Offeror or competitor before bid opening (in
the case of a sealed bid solicitation) or contract award (in the case of a negotiated
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the Offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory--

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and will
not participate in any action contrary to subparagraphs (a)(1) through (a)(3) above; or

(2) (1) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in any
action contrary to subparagraphs (a)(1) through (a)(3) above of this provision.

[insert full name of person(s) in the offeror's organization responsible for determining
the prices offered in this bid or proposal, and the title of his or her position in the
offeror's organization];

(1) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i)
above have not participated, and will not participate, in any action contrary to

subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action
contrary to subparagraphs (a)(1) through (a)(3) above.
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(c) If the Offeror deletes or modifies subparagraph (a)(2) above, the Offeror must furnish
with its offer a signed statement setting forth in detail the circumstances of the
disclosure.

(End of provision)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS
TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12,
Limitation on Payments to Influence Certain Federal Trans-actions, included in this
solicitation, are hereby incorporated by reference in paragraph (b) of this certification.

(b) The Offeror, by signing this offer, hereby certifies to the best of his or her
knowledge and belief that on or after December 23, 1989,-

(1) No Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agree-ment, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement; '

(2) If any funds other than Federal appropriated funds (including profit or fee
received under a covered Federal transaction) have been paid, to any person for
influencing or attempting to influence an officer or employee of an agency, a
Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this solicitation, the
Offeror shall complete and submit, with its offer, OMB standard form LLL,
Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract
awards at any tier and require that all recipients of subcontract awards in excess
of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or
entering into this contract imposed by section 1352, title 31, United States Code. Any
person who makes an expenditure prohibited under this provision or who fails to file or
amend the disclosure form to be filed or amended by this provision, shall be subject to a
civil penalty of not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)

Page 30 of 49



Refurbish Antenna Towers at IBB’s BBGCON3607S86453
CNMI Station 5/31/2007

K3  52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS).
(MAY 1999)

(a) Definition. "Women-owned business concern,” as used in this provision, means a concern
that is at least 51 percent owned by one or more women; or in the case of any publicly owned
business, at least 51 percent of its stock is owned by one or more women; and whose manage-
ment and daily business operations are controlled by one or more women; or in the case of any
publicly owned business, at least 51 percent of its stock is owned by one or more women; and
whose manage-ment and daily business operations are controlled by one or more women.

(b) Representation. [Complete only if the offeror is a women-owned business concern
and has not represented itself as a small business concern in paragraph (b)(1) of FAR
52.219-1, Small Business Program Representations, of this solicitation.] The offeror
represents that it 0 is a women-owned business concern.

(End of provision)

K4  52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,

PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY
MATTERS (DEC 2001)

(@

(1) The Offeror certifies, to the best of its knowledge and belief, that--

(1) The Offeror and/or any of its Principals--

(A) Are (1 are not O presently debarred, suspended, proposed for
debarment, or declared ineligible for the
award of contracts by any Federal agency;

(B) Have [J have not [J, within a three-year period preceding this offer,
been convicted of or had a civil judgment rendered against them for:
commission of fraud

or a criminal offense in connection with obtaining, attempting to obtain,
or performing a public (Federal, state, or local) contract or subcontract;
violation of Federal or state antitrust statutes relating to the

submission of offers; or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
tax evasion, or receiving stolen property; and

(C) Are [J are not O presently indicted for, or otherwise criminally or
civilly charged by a governmental entity with, commission of any of the

offenses enumerated in paragraph
(a)(1)(1)(B) of this provision.

(i) The Offeror has [ has not [, within a three-year period preceding this offer
had one or more contracts terminated for default by any Federal agency.

2

(2) "Principals," for the purposes of this certification, means officers; directors; owners;
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partners; and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or
business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an
Agency of the United States and the Making of a False, Fictitious,
or Fraudulent Certification May Render the Maker Subject to
Prosecution Under Section 1001, Title 18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at
any time prior to contract award, the Offeror learns that its certification was erroneous
when submitted or has become erroneous by reason of changed circumstances.

(¢) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror's
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror
nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the certification required by
paragraph (a) of this provision. The knowledge and information of an Offeror is not
required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact
upon which reliance was placed when making award. If it is later determined that the
Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS. (APR 2002)
ALTERNATE I. (APR 2002)
(@)
(1) The North American Industry Classification System (NAICS)
code for this acquisition is 238190 entitled “Other Foundation, Structure, and
Building Exterior Contractors”.

(2) The small business size standard is $12 million.

(3) The small business size standard for a concern which submits an offer in its
own name, other than on a construction or service contract, but which proposes
to furnish a product which it did not itself manufacture, is 500 employees.
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(b) Representations.

(1) The offeror represents as part of its offer that it [J is,
0 is not a small business concern.

(2) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents, for general statistical
purposes, that it [ is, [] is not, a small disadvantaged business concern as
defined in 13 CFR 124.1002.

(3) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents as part of its offer that
it O is, O is not a women-owned small business concern.

(4) [Complete only if the offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents as part of its offer that
it O is, 0 is not a veteran-owned small business concern.

(5) [Complete only if the offeror represented itself as a veteran-owned small
business concern in paragraph (b)(4) of this provision.] The offeror represents as
part of its offer that it (1 is, 0 is not a service-disabled veteran-owned small
business concern.

(6) [Complete only if offeror represented itself as a small business concern in
paragraph (b)(1) of this provision.] The offeror represents, as part of its offer,
that--

(1) It O is,0 is not a HUBZone small business concern listed, on the date
of this representation, on the List of Qualified HUBZone Small Business
Concerns maintained by the Small Business Administration, and no
material change in ownership and control, principal office of ownership,
or HUBZone employee percentage has occurred since it was certified by
the Small Business Administration in accordance with 13 CFR part 126;
and

(i1) It O is, O is not a joint venture that complies with the requirements of
13 CFR part 126, and the representation in paragraph (b)(6)(i) of this
provision is accurate for the HUBZone small business concern or
concerns that are participating in the joint venture. [The offeror shall
enter the name or names of the HUBZone small business concern or
concerns that are participating in the joint
venture: .] Each HUBZone small
business concern participating in the joint venture shall submit a separate
signed copy of the HUBZone representation.

(7) [Complete if offeror represented itself as disadvantaged in paragraph (b)(2)
of this provision.] The
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offeror shall check the category in which its ownership falls:

Black American.

Hispanic American.

Native American (American Indians, Eskimos, Aleuts, or Native
Hawaiians).

Astan-Pacific American (persons with origins from Burma, Thailand,
Malaysia, Indonesia,
Singapore, Brunei, Japan, China, Taiwan, Laos, Cambodia (Kampuchea),
Vietnam, Korea, The
Philippines, U.S. Trust Territory of the Pacific Islands (Republic of Palau),
Republic of the
Marshall Islands, Federated States of Micronesia, the Commonwealth of the
Northern Mariana
Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or
Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from
India, Pakistan,
Bangladesh, Sri Lanka, Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.

(c) Definitions. As used in this provision--
"Service-disabled veteran-owned small business concern"--
(1) Means a small business concern--

(1) Not less than 51 percent of which is owned by one or more
service-disabled veterans or, in the case of any publicly owned business,
not less than 51 percent of the stock of which is owned by one or more
service-disabled veterans; and

(i) The management and daily business operations of which are
controlled by one or more service-disabled veterans or, in the case of a
veteran with permanent and severe disability, the spouse or permanent
caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2),
with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

"Small business concern" means a concern, including its affiliates, that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteria in 13 CFR

part 121 and the size standard in paragraph (a) of this provision.

"Veteran-owned small business concern" means a small business concern--
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(1) Not Iess than 51 percent of which is owned by one or more veterans (as
defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not
less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by
one or more veterans.

"Women-owned small business concern" means a small business concern--

(1) That is at least 51 percent owned by one or more women; or,
in the case of any publicly owned business, at least 51 percent
of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or
more women.

(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part,
for small business concerns, then the clause in this solicitation providing notice
of the set-aside contains restrictions on the source of the end items to be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a
small, HUBZone small, small disadvantaged, or women-owned small business
concern in order to obtain a contract to be awarded under the preference
programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small
Business Act or any other provision of Federal law that specifically references
section 8(d) for a definition of program eligibility, shall--

(1) Be punished by imposition of fine, imprisonment, or both;

(i) Be subject to administrative remedies, including suspension and
debarment; and

(iii) Be ineligible for participation in programs conducted under the
authority of the Act.

(End of provision)

52.219-22 SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

(a) General. This provision is used to assess an offeror's small disadvantaged business
status for the purpose of obtaining a benefit on this solicitation. Status as a small

business and status as a small disadvantaged business for general statistical purposes 1s
covered by the provision at FAR 52.219-1, Small Business Program Representation.

(b) Representations.
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(1) General. The offeror represents, as part of its offer, that it is a small business under the
size standard applicable to this
acquisition; and either- :
[ 1 (1) It has received certification by the Small Business Administration as a small
disadvantaged business concern consistent with 13 CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has occurred since
its certification;

(B) Where the concern is owned by one or more disadvantaged individuals, the net
worth of each individual upon whom the certification is based does not exceed
$750,000 after taking into account the applicable exclusions set forth at 13 CFR
124.104(c)(2); and

(O) It is identified, on the date of its representation, as a certified small

disadvantaged business concern in the database maintained by the Small Business
Administration (PRO-Net); or

[ 1 (ii) It has submitted a completed application to the Small Business Administration
or a Private Certifier to be certified as a small disadvantaged business concern in
accordance with 13 CFR 124, Subpart B, and a decision on that application is
pending, and that no material change in disadvantaged ownership and control has
occurred since it application was submitted.

(2) O For Joint Ventures. The offeror represents, as part of its offer, that it is a joint
venture that complies with the requirements at 13 CFR 124.1002(f) and that the
representation in paragraph (b)(1) of this provision is accurate for the small
disadvantaged business concern that is participating in the joint venture. [The
offeror shall enter the name of the small disadvantaged business concern that is
participating in the joint venture: ]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged
status of a concern for the purposes of securing a contract or subcontract shall-

(1) Be punished by imposition of a fine, imprisonment, or both;
(2) Be subject to administrative remedies, including suspension
and debarment; and
(3) Be ineligible for participation in programs conducted under the
authority of the Small Business Act.

(End of provision)

K7 52.222-33Z COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING
REQUIREMENTS (DEC 2001)

By submission of its offer, the Offeror represents that, if it is subject to the reporting
requirements of 38 U.S.C. 4212(d) (i.e., if it has any contract containing Federal
Acquisition Regulation clause 52.222-37, Employment Reports on Special Disabled
Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted
the most recent VETS-100 Report required by that clause.

(End of provision)
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K.8  52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING

(AUG 2003)

(a) Executive Order 13148, of April 21, 2000, Greening the Government through
Leadership in Environmental Management, requires submission of this certification asa
prerequisite for contract award.

(b) By signing this offer, the offeror certifies that-

(1) As the owner or operator of facilities that will be used in the performance of
this contract that are subject to the filing and reporting requirements described in
section 313 of the Emergency Planning and Community Right-to-Know Act of
1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention
Act of 1990 (PPA) (42 U.S.C. 13106), the offeror will file and continue to file
for such facilities for the life of the contract the Toxic Chemical Release
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and
section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this
contract is subject to the Form R filing and reporting requirements because each
such facility is exempt for at least one of the following reasons: [Check each
block that is applicable.]

I (i) The facility does not manufacture, process, or otherwise use any toxic
chemicals listed in 40 CFR 372.65;

O (ii) The facility does not have 10 or more full-time employees as specified in
section 313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

L1 (iii) The facility does not meet the reporting thresholds of toxic chemicals
established under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the
alternate thresholds at 40 CFR 372.27, provided an appropriate certification form
has been filed with EPA);

O (iv) The facility does not fall within the following Standard Industrial
Classification (SIC) codes or their corresponding North American Industry
Classification System sectors:

(A) Major group code 10 (except 1011, 1081, and 1094,
(B) Major group code 12 (except 1241).
(C) Major group codes 20 through 39.

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust
coal and/or oil for the purpose of generating power for distribution in
commerce).
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(E) Industry code 4953 (limited to facilities regulated under the Resource
Conservation and Recovery Act, Subtitle C (42 U.S.C. 6921, et seq.), or
5169, or 5171, or 7389 (limited to facilities primarily engaged in solvent
recovery services on a contract or fee basis); or
0 (v) The facility is not located in the United States or its outlying areas.

(End of provision)

(End of Section K)
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SECTION L

INSTRUCTIONS, CONDITIONS AND NOTICES TO OFFERORS OR RESPONDENTS

L1 52211-3 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA
INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND
COMMERCIAL ITEM DESCRIPTIONS. (JUNE 1988)

(a) The Specifications cited in this Solicitation may be obtained from:

BBG/IBB Office of Contracts (M/CON)
Switzer Building — Room 2515

330 C Street, SW

Washington, DC 20237

Attn: Moyria Carpenter
Phone: 202-205-8597
E-Mail: mcarpen@ibb.gov

(b) The request should identify the solicitation number and the specification requested
by date, title, and number, as cited in the solicitation.

(End of provision)

L2 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm-fixed-price contract resulting from this
Solicitation.

(End of provision)

L.3  52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are
filed directly with an agency, and copies of any protests that are filed with the General
Accounting Office (GAO), shall be served on the Contracting Officer (addressed as
follows) by obtain-ing written and dated acknowledgment of receipt from the
Contracting Officer, BBG/IBB Office of Contracts (M/CON), Switzer Building, Room
2519, 330 C Street SW, Washington, DC 20237.

(b) The copy of any protest shall be received in the office designated above within one
day of filing a protest with the GAO.

(End of Provision)
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L4

L.6

SITE VISIT CONSTRUCTION

(a) The clauses at 52.236-2, entitled “Differing Site Conditions” and 52.236-3, entitled
“Site Investigations and Conditions Affecting the Work” will be included in any contract
awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and
expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:

BBG/IBB/Voice of America
Saipan Transmitting Station
P.O. Box 504969

Saipan, MP 96950

ATTN: Mr. Michael Hardegen

e-mail: MHARDEGEN@MAR.IBB.GOV
phone: 9-011-670-233-1624

(¢) Offerors are advised that any remarks and explanations made during their site visit
will not change or qualify in any manner the terms and conditions of this solicitation.
Any questions or clarifications desired by an Offeror shall be submitted to the
Contracting Officer in writing, allowing sufficient time for a response prior to the due
date for submittal of initial proposals. This solicitation and its inclusive Statement of
Work and Specifications will remain unchanged unless the solicitation is formally
amended in writing.

SOLICITATION QUESTIONS

(a) Offerors are advised that any questions or clarifications desired by an Offeror shall
be submitted to the Contracting Officer in writing, no later than two (2) weeks after the
date of soliciation. Offerors are advised that any remarks and explanations made during
a site-visit to the Tinian Transmitting Station will not change or qualify in any manner
the terms and conditions of this Solicitation. This solicitation and its inclusive
Statement of Work and Specifications will remain unchanged unless the solicitation is
formally amended in writing by the Contracting Officer.
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L.8

(b) Offerors shall submit written questions to:

BBG/IBB Office of Contracts (M/CON)
Switzer Building — Room 2515

330 C Street, SW

Washington, DC 20237

Attn: Myria Carpenter
E-Mail: mcarpen@ibb.gov
Fax 202-260-0855

INSTRUCTIONS FOR PREPARING PRICE PROPOSALS

The Offeror shall submit one original (no copies) of the Price Proposal that addresses
the following:

(a) For each item of experience cited in below Paragraph L.8 (a) (1), the Offeror shall
provide the name and location of the project; major elements of work performed by the
Offeror; contract award-date, and the name, organization, title, and telephone number of
a customer point-of-contact who can serve as a reference for cited example.

(b) The Offeror shall identify the name and role of any proposed subcontractor.

(c) To the extent Offerors believe it necessary to explain or clarify their Price Proposal,
they shall provide a narrative description of entries, calculations, or other aspects of
price.

(d)The Offeror shall submit a completed, signed, and dated SF-1442.

(¢) The Offeror shall submit a completed Section K (Representations, Certifications and
Other Statements of Offerors) of the RFP.

() The Offeror shall submit a completed SF-LLL, Disclosure of Lobbying Activities
(Attachment J.6).

INSTRUCTIONS FOR PREPARING TECHNICAL PROPOSALS

(a) The Offeror shall submit one original (and three copies) of the Technical Proposal.
Each Technical Proposal will be evaluated strictly on the Technical Evaluation Criteria
stated in Section M of this RFP. Offerors should carefully review Section M to
determine the relative importance of the individual criteria. In order to insure that the
technical evaluation will be performed strictly on the technical merit of the material
submitted, NO COST OR PRICING INFORMATION SHALL BE INCLUDED IN THE
TECHNICAL PROPOSAL. The Offeror’s technical proposal shall address:
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(1) Past Experience: Offerors shall provide examples of recent (within the past 5
years) experience in projects of the same size and scope as specified herein. Each
Offeror’s proposal must contain minimum one successfully finished project in
U.S or overseas in the last ten years that its technical scope of work of the project
was to refurbish an antenna steel tower in the radio broadcasting or
telecommunication industries with the work including replacements of corroded
structural members and high strength ASTM A325 bolts. These examples shall:

(a) describe the size, complexity, and similarity to the work specified
herein (e.g., refurbishment of guyed antenna towers at least 100 m in
height);

(b) identify any problems encountered, along with corrective action
taken; and

(¢) provide information regarding predecessor companies, key personnel
who have relevant experience, and/or subcontractors that will perform
major or critical aspects of the work specified herein.

(2) Technical Approach: Offerors shall describe their proposed technical
approach to perform the work specified herein. The Offeror shall describe how
the work will be performed given the constraints of the project. Additionally,
Offerors shall submit a Personnel Safety Plan which describes the accident
prevention procedures to be used in order to ensure personnel safety; a Fire
prevention plan and a RF Safety Plan which contains certificates of RF safety
training and that describes how all workers in the antenna field shall monitor and
guard against excessive RF exposure.

(3) Management Approach: The Offeror shall provide a resume of the proposed
Project Manager and/or Crew Chief Supervisor which describes the
qualifications, experience, and satisfactory performance on this type of project.
Specifically, the resume of this key person (s) should describe: (a) professional
credentials (e.g., degrees obtained or trade certification/ licenses held) and (b)
past experience on projects similar in scope to this proposed work. In addition,
the Offeror shall describe its management approach to deal with constraints of
the project (e.g., location, logistics, site conditions, performing work around the
station's operating schedule, etc.).

(b) Offerors shall also include a statement that the Offeror will fully comply with all
requirements of this Solicitation, including the Statement of Work (Attachment J 1).

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
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their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es): http://www.arnet.gov/far/.

CLAUSE
NUMBER CLAUSE TITLE CLAUSE DATE

52.215-1 INSTRUCTIONS TO OFFERORS-COMPETITIVE
ACQUISITION. (JAN 2004)
52.236-28 PREPARATION OF PROPOSALS --CONSTRUCTION. (OCT 1997)

(End of Section L)
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SECTION M
EVALUATION FACTORS FOR AWARD

M.1  52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the
Government’s best interests, the Government will evaluate offers for award purposes by
adding the total price for all options to the total price for the basic requirement.
Evaluation of options will not obligate the Government to exercise the option(s).

M2 52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE
SMALL BUSINESS CONCERNS (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small
business concern that appears on the List of Qualified HUBZone Small Business
Concerns maintained by the Small Business

Administration.

(b) Evaluation preference.

(1) Offers will be evaluated by adding a factor of 10 percent to the price of all
offers, except—

(1) Offers from HUBZone small business concerns that have not waived the
evaluation preference;

(ii) Otherwise successful offers from small business concerns;

(ii1) Otherwise successful offers of eligible products under the Trade
Agreements Act when the dollar threshold for application of the Act is
exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be
inconsistent with a Memorandum of Understanding or other international
agreement with a foreign government.

(2) The factor of 10 percent shall be applied on a line item basis or to any group
of items on which award may be made. Other evaluation factors described in the
solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small
disadvantaged business concern will receive the benefit of both the HUBZone
small business price evaluation preference and the small disadvantaged business
price evaluation adjustment (see FAR clause 52.219-23). Each applicable price
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evaluation preference or adjustment shall be calculated independently against an
offeror’s base offer. These individual preference amounts shall be added together
to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to
waive the evaluation preference, in which case the factor will be added to its offer for
evaluation purposes. The agreements in
paragraph (d) of this clause do not apply if the offeror has waived the evaluation
preference.

___ Offer elects to waive the evaluation preference.
(d) Agreement. A HUBZone small business concern agrees that in the performance of
the contract, in the case of a contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for
contract performance will be spent for employees of the concern or employees of
other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at
least 50 percent of the cost of manufacturing, excluding the cost of materials, will
be performed by the concern or other HUBZone small business concerns;

(3) General construction, at least 15 percent of the cost of the contract performance
incurred for personnel will be spent on the concern’s employees or the employees
of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the
contract performance incurred for personnel will be spent on the concern’s
employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the
applicable percentage specified in paragraph (d) of this clause will be performed by the
HUBZone small business participant or

participants;

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing
this contract only end items manufactured or produced by HUBZone small business
manufacturer concerns. This paragraph does not apply in connection with construction
or service contracts.

(End of clause)
PROPOSAL EVALUATION

(a) Pursuant to FAR Subpart 15.304 (e), Offerors are hereby notified that proposals will
be evaluated on the basis of price, past performance, and technical factors (i.e., past
experience, technical approach, and management approach); with past performance and
technical factors, when combined, given more weight than cost or price.
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(b) Offerors are hereby notified that the subcontracting evaluation required by FAR
15.305 (a) (5) will not be performed. The Offeror's past performance related to
compliance with subcontracting plan goals for small disadvantaged business (SDB)
concerns (see Subpart 19.7), monetary targets for SDB participation (see 19.1202), or
notifications submitted under 19.1202-4(b) is irrelevant since these requirements pertain
to bundled contracts, and as such, are not applicable to this procurement.

M.3.1 PRICE FACTORS

M.3.1.1 PRICE EVALUATION

The “Total Proposed Price” will be compared to the Government cost estimate and
each Offeror's price will be ranked by price.

M.3.1.2 PAST PERFORMANCE EVALUATION

(a) The Government will evaluate the degree to which the Offeror successfully
performed the work cited in response to above Section L.8 (a) (1). The success of the
Offeror on previous contracts of similar size and scope will be used as one indicator of
an Offeror's ability to perform the contract successfully. Past performance evaluation
will include assessment of:

(1) Currency and relevance of the information, source of the information, context
of the data, and general trends in contractor's performance.

(ii) Information related to problems encountered on past or current contracts and
the Offeror's corrective actions. The Government will also consider information
obtained from other sources, when evaluating the Offeror's past performance.

(ii1) Past performance information regarding predecessor companies, key
personnel who have relevant experience and/or subcontractors that will perform
major or critical aspects of the work specified herein.

(b) Pursuant to FAR 15.305 (a) (2) (iv), in the case of an Offeror without a record of
relevant past performance or for whom information on past performance is not available,
the Offeror will not be evaluated favorably or unfavorably on past performance.

M.3.2 TECHNICAL FACTORS EVALUATION
The Technical Factors listed below will be used to determine the merits of each
Offeror's technical proposal. Per FAR 15.305 (a), Offerors will be evaluated on the

narrative description of their:

(1) Past Successful Experience and Performance [30 % of the technical
proposal evaluation]:
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The Government will examine and consider the relevancy of the Offeror’s past
successful experience and performance whether the Offeror is capable to perform
the specified work successfully. This assessment will be made based on
evaluation of the Offeror’s descriptions of past experience and performance.
Offerors shall have demonstrated past successful experience and performance in
work of refurbishing antenna towers or steel bridges in U.S. or overseas. To be
considered responsive, Offerors shall submit descriptions to include, but are not
limited to:
a. Descriptions of the work, project locations and values in US dollars
b. Names of tower owners and their contact telephone numbers for
Government verification
¢c. A statement whether each project was completed within the original
budget and schedule

The Offeror's description of past or current contracts, particularly those projects
of the same size and required herein, will be evaluated based on information
provided as prescribed in above Section L.8 (a) (1).

(2) Technical Approach [40 % of the technical proposal evaluation]:

The Government will assess the Offeror’s capability to accomplish the specified
work successfully. This assessment will be made based on evaluation of the
Offeror’s understanding of the requirements and the Offeror’s descriptions of
how the work will be planned and carried out.

The descriptions shall include, but are not be limited to:

a. How to plan and carry out the work including Installation of any
temporary bracing on antenna towers if any, removal of corroded
structural members and bolts, installation of structural members and
bolts, removal of dismembered concrete counterweight blocks,
installation of reinforced concrete counterweight blocks, removal of
corroded climbing ladders, installation of climbing ladders

b. Preliminary construction schedule

¢. Major equipment to be used on sites

The Government will assess the Offeror’s ability to accomplish the work
specified herein. This assessment will be based on evaluation of the Offeror's
description of how the work will be planned and performed as prescribed in
above Section L.8 (a) (2) as well as the sufficiency of the proposed Personnel,
Fire prevention and RF Safety Plans as prescribed in above Section L.8 (@) 2).

(3) Management Approach [30 % of the technical proposal evaluation]:
The Government will assess the Offeror’s capability to manage the work
successfully. The assessment will be made based on evaluation of Offeror’s
descriptions of how the work will be managed. The Descriptions shall include,
but are not be limited to:
a. Safety and personal injury prevention plan, RF safety plan and Fire
prevention plan
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b. Project management and installation quality control plans

c. Names, experience, and qualification of the project managers and the
onsite supervisors. Company names of all subcontractors and the
descriptions of their intended services or deliverables.

The Government will assess the Offeror's ability to manage the work specified
herein, as demonstrated by the resume of the proposed Project Manager and/or
Crew Chief Supervisor. In addition, the Government will evaluate the Offeror's
management approach on dealing with constraints of the project (e.g., location,
logistics, site conditions, performing work around the station's operating
schedule, etc.) as prescribed in above Section L.8 (a) (3).

NEGOTIATION

(2) The Government intends to evaluate offers and award a contract without discussions
with Offerors. However, if discussions are necessary, the Contracting Officer will enter
into such discussions (concerning both price and technical issues, if any) with those
Offerors whose responses to this Solicitation fall within the competitive range. The
competitive range will be established by the Contracting Officer after evaluation of
technical and price proposals. The Contracting Officer will determine which proposals
are in the competitive range in accordance with the procedures set forth at FAR Subpart
15.306 (c).

(b) All Offerors in the competitive range will be given the opportunity to submit
clarifications, revisions, or corrections to its proposal (formerly referred to as the "best
and final offer", now called "Final Proposal Revisions™). All such Offerors will be
informed of the closing of negotiations and establishment of a common date and time
for receipt of "Final Proposal Revisions"; which will be the final date and time that
revisions, changes, or additions to initial proposals will be accepted by the Government.

M.5 FINAL PROPOSAL REVISIONS

Prospective Offerors are herein notified that if "Final Proposal Revisions" are requested

by the Government, there may be a very short submission time for these "Final Proposal

Revisions". Offerors shall be prepared to make such possible re-submissions within five
(5) working days of notification by the Government.

M.6 MANDATORY AWARD FACTORS

(a) The Contracting Officer considers the below factors as mandatory in nature.
1. Agreement to the general and special contract provisions;
2. Period of performance acceptable to the Government;
3. Satisfactory completion of preaward clearances, determinations, and approvals
required by the Federal Acquisition Regulation (e.g., responsibility determinations
pursuant to FAR Subpart 9.1);
4. Absence of circumstances which create the appearance of conflict of interest with
an Offeror.
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(b) Offerors shall provide evidence of successful Past Performance as evidenced in the
Price Proposal.

(c) The Safety Submittals (both the Fall Protection Plan, Fire Prevention Plan and RF
Safety Plan) required in Section H.8 herein are based on statutory requirements. The
government reserves the right to judge as non-compliant any proposal that fails to meet
the statutory requirements described Section H.8.

(d) Failure of the Offeror to provide the complete price breakdown prescribed in Section
L.7 (b) may result in rejection of its proposal.

(e) Failure of the Offeror to comply with any of the requirements specified in this
Solicitation may result in rejection of its proposal.

M.7 BASIS FOR AWARD

(a) Since the Government intends to evaluate offers and award a contract without
discussions with Offerors [except clarifications as described in FAR 15.306(a)], the
Offeror's initial offer should contain the Offeror's best terms from a price and technical
standpoint. However, the Government reserves the right to conduct discussions if later
determined by the Contracting Officer to be necessary.

(b) As prescribed in FAR 15.302, the objective of source selection is to select the
proposal that represents the "Best Value" to the Government; i.e., the greatest overall
benefit in response to the requirement. For this Solicitation, "Best Value" will be
determined by: (1) the Offeror's ability to meet the "Mandatory Award Factors" listed in
above Section M.6; (2) the proposed firm-fixed-price; and (3) the sufficiency of the
Offeror's technical proposal evaluated in accordance with above Section M.3.2.

(b) The Government may reject any or all offers if such action is in the public interest;
accept other than the lowest offer; and waive informalities and minor irregularities in
offers received.

(End of Solicitation)
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